

DOCUMENT 009113

ADDENDA

ADDENDUM NUMBER 5A

DATE: October 8, 2013

PROJECT: First Baptist Church of Highland Park

PROJECT NUMBER: 89-0908

OWNER: First Baptist Church of Highland Park

ARCHITECT: HCO, Inc.

TO: Prospective Bidders

This Addendum forms a part of the Contract Documents and modifies the Bidding Documents dated February 10, 2011 with amendments and additions noted below.

Acknowledge receipt of this Addendum in the space provided in the Bid Form. Failure to do so may disqualify the Bidder.

This Addendum consists of 4 pages and the following Specification Sections and Drawings:

11130	Video Production System	10/07/2013
AV0.00	AUDIO VIDEO NOTES AND LEGENDS	10/07/2013
AV1.20	AUDIO/VIDEO SYSTEMS PLAN VIEW GROUND LEVEL	10/07/2013
AV1.30	AUDIO/VIDEO SYSTEMS PLAN VIEW MEZZANINE LEVEL	10/07/2013
AV1.50	AUDIO/VIDEO SYSTEMS ENLARGED PLAN VIEWS CONTROL BOOTH AND AMP ROOM	10/07/2013
AV1.51	AUDIO/VIDEO SYSTEMS ENLARGED PLAN VIEWS SANCTURARY STAGE	10/07/2013
AV1.53	AUDIO/VIDEO SYSTEMS ENLARGED PLAN VIEWS BANQUET HALL	10/07/2013
AV1.54	VIDEO PRODUCTION PLAN VIEW LAYOUT	10/07/2013
AV3.03	AUDIO/VIDEO SYSTEMS SECTIONS BANQUET HALL	10/07/3013
AV4.53	AUDIO/VIDEO SYSTEMS ENLARGED RCP BANQUET HALL	10/07/2013
AV5.03	AUDIO PANELS	10/07/2013
AV5.11	VIDEO RACK DETAILS	10/07/2013

AV5.12	VIDEO RACK DETAILS	10/07/2013
AV5.13	VIDEO RACK DETAILS	10/07/2013
AV5.14	VIDEO RACK DETAILS	10/07/2013
AV6.00	TECHNICAL POWER DETAILS	10/07/2013
AV6.02	VIDEO JUNCTION BOX SCHEDULE	10/07/2013
AV7.50	VIDEO SCHEMATICS	10/07/2013
AV7.51	VIDEO SCHEMATICS	10/07/2013
AV7.52	VIDEO SCHEMATICS	10/07/2013
AV7.53	VIDEO SCHEMATICS	10/07/2013
AV7.54	VIDEO SCHEMATICS	10/07/2013
AV7.55	VIDEO SCHEMATICS	10/07/2013
AV7.56	VIDEO SCHEMATICS	10/07/2013
AV7.57	VIDEO SCHEMATICS	10/07/2013
AV7.58	VIDEO SCHEMATICS	10/07/2013
AV7.59	VIDEO SCHEMATICS	10/07/2013

CHANGES TO THE PROJECT MANUAL

DOCUMENT 11130 – VIDEO PRODUCTION SYSTEM

1. Replace entire section in its entirety.

CHANGES TO THE DRAWINGS

DRAWING AV0.00 - AUDIO VIDEO NOTES AND LEGENDS

2. Replace sheet.

DRAWING AV1.10 – AUDIO/VIDEO SYSTEMS PLAN VIEW GROUND LEVEL

3. Replace sheet.

DRAWING AV1.30 – AUDIO/VIDEO SYSTEMS PLAN VIEW MEZZANINE LEVEL

4. Replace sheet.

DRAWING AV1.50 – AUDIO/VIDEO SYSTEMS ENLARGED PLAN VIEWS CONTROL BOOTH AND AMP ROOM

5. Replace sheet.

DRAWING AV1.51 – AUDIO/VIDEO SYSTEMS ENLARGED PLAN VIEWS SANCTURARY STAGE

6. Replace sheet.

DRAWING AV1.53 – AUDIO/VIDEO SYSTEMS ENLARGED PLAN VIEWS BANQUET HALL

7. Replace sheet.

DRAWING AV1.54 – VIDEO PRODUCTION PLAN VIEW LAYOUT

8. Replace sheet.

DRAWING AV3.03 – AUDIO/VIDEO SYSTEMS SECTIONS BANQUET HALL

9. Replace sheet.

DRAWING AV4.53 – AUDIO/VIDEO SYSTEMS ENLARGED RCP BANQUET HALL

10. Replace sheet.

DRAWING AV5.03 – AUDIO PANELS

11. Replace sheet.

DRAWING AV5.11 – VIDEO RACK DETAILS

12. Replace sheet.

DRAWING AV5.12– VIDEO RACK DETAILS

13. Replace sheet.

DRAWING AV5.13 – VIDEO RACK DETAILS

14. Replace sheet.

DRAWING AV5.14 – VIDEO RACK DETAILS

15. Replace sheet.

DRAWING AV6.00 – TECHNICAL POWER DETAILS

16. Replace sheet.

DRAWING AV6.02 – VIDEO JUNCTION BOX SCHEDULE

17. Replace sheet.

DRAWING AV7.50 – VIDEO SCHEMATICS

18. Replace sheet.

DRAWING AV7.51 – VIDEO SCHEMATICS

19. Replace sheet.

DRAWING AV7.52 – VIDEO SCHEMATICS

20. Replace sheet.

DRAWING AV7.53 – VIDEO SCHEMATICS

21. Replace sheet.

DRAWING AV7.54 – VIDEO SCHEMATICS

22. Add sheet in its entirety.

DRAWING AV7.55 – VIDEO SCHEMATICS

23. Add sheet in its entirety.

DRAWING AV7.56 – VIDEO SCHEMATICS

24. Add sheet in its entirety.

DRAWING AV7.57 – VIDEO SCHEMATICS

25. Add sheet in its entirety.

DRAWING AV7.58 – VIDEO SCHEMATICS

26. Add sheet in its entirety.

DRAWING AV7.59 – VIDEO SCHEMATICS

27. Add sheet in its entirety.

END OF DOCUMENT

PART 1 - GENERAL

1.1 GENERAL REQUIREMENTS

- A. All requirements under Instructions to Bidders, General Conditions, Supplementary Conditions, Special Conditions, Division One (1), Technical Specifications, Referenced Documents or Practices and any Addenda of these Specifications shall be a part of this section. Each Contractor is responsible to be thoroughly familiar with all its contents as to requirements which affect this Division or Section. Coordinate all items with Owner to insure that all items are furnished in accordance with Owner standards.

1.2 RELATED DOCUMENTS

- A. AV Drawings
- B. 27 41 36 - Sound Reinforcement System

1.3 REFERENCES

- A. National Fire Protection Association (N.F.P.A.).
- B. American National Safety Institute (A.N.S.I.).
- C. National Electrical Code (N.E.C.).
- D. Underwriters Laboratories (U.L.)
- E. Electronics Industries Association (E.I.A.).
- F. National Cable Television Association (N.C.T.A.).
- G. Society of Motion Picture and Television Engineers (S.M.P.T.E.)
- H. International Telecommunications Union (I.T.U.-T.)
- I. CCIR 601
- J. EIA RS-170A

1.4 RESPONSIBILITY AND RELATED WORK

- A. The written specification and drawings AV0.00 through AV7.59 shall be collectively referred to herein as the Contract Documents.
- B. The systems described in this section will be called the "Production Systems" and the installer will be named "The Contractor." The Contractor will provide all labor, materials, equipment, necessary tools, test equipment, hoisting, transportation, supervision and coordination necessary to complete the installation of the "Production Systems" as described in these specifications and illustrated on the Project drawings.
- C. Contractor shall provide, based on the Contract Documents, a complete, turnkey system, tested and ready for acceptance testing. The Contract Documents are developed to the extent required to properly convey design intent, signal flow, and system infrastructure. It is understood by the contractor that they are to supply additional equipment, as required, in order to provide a complete and working system.

- D. System features or devices which are mentioned in one part of the Contract Documents may not be shown in the other. In case of conflict between the written specifications and the drawings, Contractor must seek clarification from the Consultant. In the event that the Contractor fails to obtain such clarification, the interpretation of the Consultant will prevail.
- E. The Contractor will provide minor accessories, such as power supplies, connectors, adapters, matching devices and equipment items needed for a complete system, even if not specifically mentioned herein or on the drawings, without claim for additional payment.
- F. Contractor shall obtain all licenses and permits necessary for the execution of any work pertaining to the installation within this scope of work.
- G. Contractor will comply with all union jurisdiction and prevailing wage requirements for the completion of the project. Questions regarding jurisdiction and wage should be directed to the Owner.
- H. If a conflict is identified between the specification and the appropriate codes and is reported to the General Contractor and confirmed prior to project award, the Architect will prepare the necessary clarification or revision. When a conflict is reported after project award, the Contractor will propose a resolution of the conflict and, upon approval, perform related work.
- I. Coordinate with other contractors as required and in a timely fashion to convey all information (scheduling, structural, electrical, technical or otherwise) necessary to complete the project.
- J. Coordinate any installation of rack mounted devices into facility equipment racks with others.
- K. Provide and install equipment racks in a manner in keeping with local seismic codes. Racks are to be electrically decoupled from flooring to prevent coming into contact with any safety grounded items during operation. Raised floor stringer grids must not make contact with the racks, but may be secured to rack risers. Racks should be mounted on rack risers that are bolted to the slab independently of the raised flooring systems. Rack risers may be separated from the racks using either rubber matting or masonite and bolts may be sleeved with nylon bushings for isolation.
- L. The Contractor will be responsible for the supply and installation of AC power connections and circuits within the equipment racks that are to be provided under this section. The Contractor is to provide a 4"x4" J-Box at the bottom of each rack with power circuit cabling terminating in 24" pig tails. Label each outlet as to which AC circuit is feeding it and provide the same information in the circuit breaker panel. The Contractor will provide all AC power and conduit to the equipment racks and will terminate AC power circuits within J-Boxes at bottom of racks.
- M. The Contractor will be responsible for connecting ground point to all equipment in accordance with NEC code and standards specified.
- N. The Contractor will provide a dielectrically insulated ground joint connection that will isolate any conduit systems from the chassis of the rack where conduits enter any equipment racks provided under this section.
- O. Provide all transportation and hoisting.
- P. Provide protective covering during construction/installation to prevent damaging or entrance of foreign matter.
- Q. Replace at no expense to Owner, product damaged during delivery, storage or handling.
- R. Provide safe and protected storage. The Owner takes no responsibility for damage or theft relating to negligence in failure to secure equipment by The Contractor. If secure on-site storage cannot be arranged with the Owner, it will be The Contractors responsibility to procure portable on-site storage.

- S. Provide and install all cabling necessary to complete the full scope of work for all equipment provided and designated owner furnished pieces of equipment. Provide termination in the Video Production Room, Production Rack Room, Edit Suites, Audio Recording, and Sound Reinforcement Booth of all cable types from throughout the facility as relate to the contracted scope of work. Any new facility cable extending to points outside of the video/audio production area will be provided and installed by the Contractor. The Contractor will provide and install the patchbays within the Production Rack Room.
- T. Refer to AV0.00 for division of responsibilities related to the video production system.

1.5 SYSTEM DESCRIPTION

- A. The majority of the system's production equipment components shall be operated from the Video Production Suite. All recording, distribution and control equipment will be housed in racks at this location.
- B. Character generation systems will be provided for production as sources. Their primary function will be character and graphics generation for the IMAG production system.
- C. A fiber camera cable and video tie line infrastructure shall be installed throughout the facility for coverage of any events within the facility by camera systems. These cables will terminate on patch bays in the engineering racks.
- D. The Worship Center System will consist of two 10,500 ANSI lumen rear projection systems fed HD-SDI signals from a broadcast switcher located in the Video Production Suite. Confidence Projection systems will consist of two 7,200 ANSI lumen front projection systems fed HD-SDI signals from a broadcast switcher located in the Video Production Suite.
- E. Primary control of the projection system will be by Network control thru IP addressable control devices.
- F. Worship Center Projection System.
 - 1. The video projection screen systems shall consist of two 10'W x 10.125'H flexible truss frame rear projection screens.
 - 2. The screens will be a truss-style aluminum frame as specified from the screen manufacturer. The frames shall be mounted on-axis with the video projectors as detailed in the drawing set.
 - 3. The image will be projected to the screen through .73:1 video projector lenses.
 - 4. The AV systems contractor will coordinate with the General Contractor will assure that all walls in the Production Control Room and Video Editing Rooms are colored flat gray, consistent with Kodak 18% gray. Refer to drawings for formula examples.

1.6 SUBMITTALS

- A. All Submittals to comply with Division 1.
- B. Product Data: Submit within 30 days of contract award. Submit manufacturer's product data sheets for each item of equipment that will be provided as part of this contract. Submit electronically as a single PDF. All equipment cut sheets will be arranged per specification section number. Provide a table of contents and a bookmark at the start of every product sheet.
- A. Shop Drawings: Submit within 60 days of contract award. Failure to submit shop drawings with ample time for evaluation shall not entitle the contractor to an extension of contract time. There will be no work authorized on site without the prior submittal (and subsequent approval) of a complete set of shop drawings. Any exceptions to this must be in writing and approved by the Consultant. Shop drawings shall indicate complete details and dimensions of work to be performed. Shop drawings shall be formatted as outlined below, and should contain, but not be limited to, the following details:

1. Submitted as a multi-sheet PDF document with:
 - a. 42" X 30" sheets
 - b. Table of Contents.
 - c. Bookmarks for every sheet with Sheet Name and Number
 1. LCD Flat Panel locations, orientation, and mounting methods.
 2. Custom Console Diagrams with overall dimensions including production switcher control panel and CCU control panel integration.
 3. Rack/Furniture Layout and Location Diagrams with overall dimensions.
 4. Location of all equipment in racks, consoles, millwork, enclosures or on counter top / tables with dimensions; wire routing and cabling within housings; AC power outlets, terminal strip and UPS locations.
 5. Drawing of cable routing to racks and stations detailing plans for critical signal separation.
 6. Antenna orientation, mounting elevation, and attachment hardware schedule.
 7. Schematic diagrams for all Systems, including all wiring labels.
 8. IP address schematic diagram showing network topology and each networked device with IP address.
 9. Patch Bay details, including all patch point labeling.
 10. Schedule of terminations for all systems.
 11. AC power schedule.
 12. Schematic drawings of any custom circuitry or equipment modifications, including connector pinouts and component lists.
- C. Asbestos and PCB Certification: After completion of installation, but prior to Substantial Completion, the Contractor shall certify in writing that products and materials installed, and processes used, do not contain asbestos or polychlorinated biphenyls (PCB).
- D. Hazardous Materials Notification: In the event no product or material is available that does not contain asbestos, PCB or other hazardous materials as determined by the Owner, a "Material Safety Data Sheet" (MSDS) equivalent to OSHA Form 20 shall be submitted for that proposed product or material prior to installation.
1. Bid Submittals:
 - a. Contractor's Qualifications: Have previously installed at least 4 jobs of similar magnitude, completed within the last five years. Provide name and phone number of reference for each representative project. Identify at least one such completed job available for inspection by Consultant or Owner's Representative.
 - b. Bidder will confirm in writing that the firm has five years of experience with equipment and systems of the types specified, that the firm maintains a fully staffed and equipped service facility, and that the firm is a franchised dealer and authorized service facility for the major brands specified, and that the firm is properly licensed to work in Landover, Indiana.
 - c. Bidder will confirm in writing that and Sub-contractor firm has five years of experience with equipment and systems of the types specified, that the Sub-contracting firm maintains a fully staffed and equipped service facility, and that the firm is a franchised dealer and authorized service facility for the major brands specified, and that the firm is properly licensed to work in Landover, Indiana. Bidding contractor will identify all Sub-contractors on the Bid Response team and a detailed scope of work for each Sub-contractor.
 - d. Provide resumes of project manager, lead engineer and lead installers working on this project. This will include key team members of any Sub Contractor. Resumes must be submitted with this bid response

- e. Provide a Schedule of Values with unit prices for all systems. Schedule of Values will be used for any add or deduct Change Orders. Bid responses without Schedule of Values will be returned without review. Bidding Contractor will submit spreadsheet formatted by specification section indicating manufacturers, model numbers, descriptions, total quantities, unit costs, and extended costs. Attach Schedule of Values at end of bid form.
2. Cable and Connector Submittal. Submit sample cables with connections and wire labels. Cable samples should be no greater than 24" in length. Submit 2 cable/connector assemblies for each type of cable used on the project. Cable jacket ID lettering must be included on sample cable.
3. Contractor to obtain all licenses and permits necessary for the execution of any work pertaining to the installation, or any operation by the Owner.

1.7 CONTRACT CLOSEOUT SUBMITTALS

- A. Comply with all requirements of Specification Division 1.
- B. Keep a complete set of approved shop drawings on the job at all times. Non-approved shop drawings will not be allowed on the job site. Note any changes made during installation on a single set of drawings. This set of marked up drawings will not leave the jobsite until after the final system commissioning. Submit four (4) corrected sets of reproducible drawings showing Work as installed. All "as-built" drawings to be provided both in electronic form (ACAD 2000 or later) and in hard copy (42"x30").
- C. System Reference Manual: Prior to Owner training, furnish 3 copies, in 3 ring binders, sized to hold the material plus 50% excess, with clear vinyl pockets on cover and spine for project title. Provide tabular dividers with permanent legends for the following sections:
 1. System Operation and Instructions- Prepare a complete and typical procedure for the operation of the equipment as a system, organized by subsystem or activity. This procedure should describe the operation of all system capabilities. Assume the intended reader of the manual to be technically inexperienced and unfamiliar with this facility.
 2. A list of all test results performed on the system as outlined in Section 3.2.
 3. A list of all equipment, indicating manufacturer, model, serial number, and equipment location (i.e. rack/room number). Update following acceptance testing, if changed.
 4. A list of all settings of all semi-fixed controls. Update this document after the final acceptance testing.
 5. Photographically reproduced schematic wiring diagrams of the audio/video systems, based on the as-built documentation, at a reduced scale easy to handle but fully legible. Blue-line (or similar diazo process) prints are not acceptable.
 6. Maintenance Instructions, including Contractor's maintenance phone number(s) and hours; maintenance schedule, description of products recommended or provided for maintenance purposes, and instructions for the proper use of these products.
 7. A legend of acronyms and abbreviations must accompany all documentation.
 8. Replacement parts lists of major items of equipment.
 9. Provide written report for dates of replacement of all batteries. This is to include UPS, and control systems.
 10. For custom circuits or modifications, a description of the purpose, capabilities, and operation of each item.
 11. For custom circuits or modifications, complete schematics and parts lists.
- D. Manufacturer's Instruction Manuals for all items of equipment.
- E. Manufacturer's Service Manuals and parts list for all equipment. Photocopies are not acceptable.

- F. All warranty cards for all equipment shall be given to the owner in one folder without hole-punches or staples. For equipment that will be installed and access to read the serial number will be difficult or impossible, the contractor shall fill in the appropriate warranty card before installation.
- G. System Remote Controls
 - 1. All wireless/wired remotes for displays, VTRs, etc. to be collected and stored in or near production room. Coordinate with owner to ensure one remote of each model is stored in Video Control Room.
- H. Software Licensing and Manuals. Provide backup computer discs/thumb drives, all software manuals and license certificates for all software loaded on all PC's.
- I. Produce compact system flow diagrams showing all components, cables, and wire numbers that will be mounted on the wall of each equipment room and of the control booth. A maximum of 2 flow diagrams will be mounted on any equipment room wall. Photographically reproduced as-built wiring diagrams at a reduced scale, easy to handle, but fully legible. Blue-line (or similar diazo process) prints are not acceptable. After approval, drawings will be mounted behind clear acetate and located with the equipment racks.
- J. Asbestos and PCB Certification: After completion of installation, but prior to Substantial Completion, Contractor will certify in writing that products and materials installed, and processes used, do not contain asbestos or polychlorinated biphenyls (PCB).
- K. Provide a complete list of spares inventory to include quantity, manufacturer, model number, and serial number.

1.8 CODE COMPLIANCE

- A. All work and materials shall comply with all applicable codes and regulations to meet or exceed Federal, State, City, and Local Building Codes and Regulations. Advise the Architect if anything in the Plans or Specifications is out of compliance with codes and/or laws prior to bidding.
- B. Comply with General Conditions and Section 01600/Materials and Equipment of CSI manual.

1.9 GUARANTEES

- A. The Contractor shall warrant new equipment to be free of defects in materials and workmanship for not less than one year after date of Substantial Completion. Defects occurring in labor or materials within one-year warranty shall be rectified by replacement or repair. Within the warranty period, provide answer to service calls and requests for information within a 24-hour period, and repair or replace any faulty item within a 72-hour period without charge, including parts and labor. This warranty period does not extend to any existing equipment which is reused in the project.
- B. This warranty shall not void specific warranties issued by manufacturers for greater periods of time. Nor shall it void any rights guaranteed to the Owner by law.
- C. Contractor to provide Owner with exact beginning and ending dates of the warranty period. Include the name of the person to call for service and telephone number. This information to be part of Project Record Set.

PART 2 - PRODUCTS

2.1 UNAUTHORIZED MATERIALS

- A. Materials and products required for work of this section will not contain asbestos, polychlorinated biphenyls (PCB) or other hazardous materials identified by the General Contractor.
- B. All devices and control stations will be UL Certified with attached identification label. If any equipment used is not UL Certified, then the Contractor will arrange onsite inspections and certification at no additional expense to the Owner.

2.2 ACCEPTABLE MANUFACTURERS

- A. Model numbers and manufacturers included in this specification are listed as a standard of quality.
- B. Consultant will consider other qualified manufacturers subject to review. The Contractor will supply complete technical data specifications at the time of proposed substitution. The Contractor will arrange for product demo at the request of the Consultant or Owner Representative and will pay ground freight shipping to and from site, or to and from Consultant's office. The Owner, General Contractor, and the Consultant reserve the right to accept or refuse any substitution without condition.
- C. Substitutions: Formally request and submit a project substitution form for review. Any proposed substitutions must meet all specifications of the specified equipment. No product substitution shall be accepted without written approval from the Consultant. The Contractor shall remove all unauthorized substitutions, procure, replace, and reinstall the specified product with no additional request for payment.
- D. If product is discontinued and/or no longer publicly advertised as a part of a manufacturer's current product line-up at time of installation, the project team reserves the right to request a substitution of product for new and currently offered product of like function fulfilling the design intent. Substitution value will be based on fair market value of original product at time of bid.

2.3 GENERAL

- A. All equipment supplied will be new and meet the latest published specifications of that product. Take care during installation to prevent scratches, dents, chips, etc.
- B. Safe and protected storage will be the responsibility of The Contractor. The owner takes no responsibility for damage or theft relating to negligence in failure to secure equipment by The Contractor. If secure on-site storage cannot be arranged with the owner, it will be The Contractors responsibility to procure portable on-site storage. This is highly recommended.
- C. Shipping and Handling.
 - 1. Handle and ship in accordance with manufacturer's recommendation.
 - 2. Provide protective covering during construction/installation to prevent damaging or entrance of foreign matter.
 - 3. Replace at no expense to Owner, product damaged during delivery, storage or handling.
- D. Final quantities of all equipment will be determined by The Contractor in collaboration with and approval by the Owner.
- E. The contractor shall not break down or throw away any boxes or associated packing material without the permission of the owner, and only after each system and component has been commissioned by Acoustic Dimensions. It is recommended that one box of each type of equipment be kept for shipping purposes.

2.4 PRODUCTION CAMERAS

- A. Contractor shall be responsible for the integration of camera components into complete and balanced systems. Camera Systems are to be ready prior to commissioning.
 - 1. Contractor to provide 11-step Grayscale chart with center true black, 16:9.
 - a. DSC Labs SRW-GS Senior grayscale chart or equivalent in size (Qty: 1)
 - 2. Contractor to provide back focus chart
 - a. Generic backfocus chart (Qty: 1)
- B. The Remote Control Panels for the Camera CCU's will be integrated into a custom camera shading operator's console desktop to be coordinated with Forecast Consoles and installed by the Contractor. Contractor will provide manufacturer RCP mount dimensions to Forecast Consoles.
- C. Contractor shall provide a 2 color tally system integrated directly with the primary IMAG and Broadcast switcher M/Es, camera control units and their respective cameras.
 - 1. Hitachi Camera Systems:
 - a. Hitachi ZHD5000 Studio Package (Qty: 3) includes:
 - 1) Camera Head (includes 2" Viewfinder)
 - 2) Tripod Plate
 - 3) 7"-8" LCD Viewfinder
 - 4) Fiber Camera Adaptor
 - 5) CU-HD500 CCU
 - 6) Hitachi RCZ21-S10 RCP
 - b. 1-Day Hitachi Camera Commissioning and Training (Qty: 1)
 - 2. Camera Lenses
 - a. Canon KJ20X82BIRSD (Qty: 3)
 - b. Canon MS-210D (Qty: 3)
 - 3. Tripod
 - a. Vinten V100-AP2M Vision 100 Tripod System Black, telescopic pan arm, mid-level spreader (Qty: 3)
 - b. Vinten 3219-91 Telescopic Pan Bar Black (Qty: 3)
- D. POV Camera
 - 1. Contractor to provide appropriate, low-profile mounting device.
 - 2. Contractor to provide mounting method for adjacent power supply if applicable.
 - 3. Camera
 - a. Orion Images CHDC34-BSDC (Qty: 1)
 - 4. Lens
 - a. Fujinon YV4.3x2.8SA-2 (Qty: 1)
 - 5. POV Monitoring
 - a. LG 32LN5700 (Qty: 1)
 - b. AJA Hi5 HD-SDI to HDMI Converter (Qty: 1)

2.5 VIDEO PRODUCTION SWITCHING

- A. Production Switcher

1. Contractor shall assure that all internal system components and the latest software versions to support all options are installed and/or configured by the manufacturer or manufacturer's rep.
2. A tally system shall be integrated between the production switcher and all video monitors and CCU's in the production room (RED and GREEN). RED will represent only a Program "take" from MLE 2, and GREEN from MLE 1. Contractor shall integrate the GPI interface to allow Hitachi RCPs to trigger Aux 1 on the production switcher for Engineering/Shading preview.
1. Production Switcher Package
 - a. Ross Video Carbonite C2-216-001 2M/E Switcher with 16 source button 2M/E panel (Qty: 1)
 - b. 1-Day Ross Training/Commissioning (Qty: 1 day)
2. Accessory
 - a. Winford BRK37M-R-DIN breakout (Qty: 2)

2.6 VIDEO ROUTER

- A. The latest version Blackmagic Videohub Router software is to be provided and installed by the Contractor into the Utility Computer (MAC-102).
- B. The contractor is responsible for programming the router panels to the owner's specifications. Final layout, programming and labeling of all panels will be coordinated with the owner on site during installation.
 1. Router
 - a. Blackmagic Design COMPACT VIDEOHUB 40x40 (Qty: 1)
 2. Panels
 - a. Blackmagic Design Master Control Panel (Qty: 1)
 - b. Blackmagic Design Smart Control Panel (Qty: 2)

2.7 VIDEO MONITORING

- A. Video Production
 1. Shading Station
 - a. Ikegami HLM-1704WR (Qty: 2)
 - b. Harris CMN-91 Waveform/Vectorscope (Qty: 1)
 2. Monitoring
 - a. LG 42LN5700 (Qty: 2)
 - b. LG 22LN4500 (Qty: 1)
 3. Converters
 - a. AJA HD10C2 Qty: 2)
 - b. AJA Hi5 (Qty: 1)
 4. Lighting Station
 - a. Ikegami HLM-905WR (Qty: 1)
- B. Audio Production
 1. Contractor to supply low profile slim Chief Mount per on-site conditions
 2. Display
 - a. LG 42LN5700 (Qty: 1)
 3. Converter
 - a. AJA Hi5 (Qty: 1)

2.8 PRODUCTION CG SYSTEM**A. Character Generation System**

1. Contractor shall assure that all internal system components and software are installed and/or configured by the contractor, manufacturer, or manufacturer's representative.
2. Contractor shall assure provision of manufacturer recommended WIRED Keyboard and Mouse.
 - a. Renewed Vision Pro Presenter Presentation System:
 - b. ProPresenter Software Site license – latest release (Qty: 1)
3. Computer System per maximum specification of software manufacturer
 - a. Apple Mac Pro (Qty: 1)
 - 1) Renewed Vision ProPresenter Installed (site-license)
 - 2) Renewed Vision Alpha Module w/ BMD Decklink HD Extreme I/O Card (Qty: 1)
 - a) BMD UltraStudio 4K is also acceptable as alternative
4. Monitor
 - a. LG 22LN4500 HDTV (Qty: 1)

2.9 FOH PRESENTATION SYSTEM**A. Character Generation System**

1. Contractor shall assure that all internal system components and software are installed and/or configured by the contractor, manufacturer, or manufacturer's representative.
2. Connection and device registration to facility LAN will be implemented by others for MAC computers.
3. Contractor shall assure provision of manufacturer recommended Keyboard and Mouse.
4. Renewed Vision Pro Presenter Presentation System:
 - a. Computer System per maximum specification of software manufacturer
 - b. Apple iMac 21.5" (Qty: 1)
 - 1) Renewed Vision ProPresenter Installed (site-license)
5. Switcher
 - a. Extron DVS 605 AD (Qty: 1)
6. Converter
 - a. Grass Valley ADV C G1 (Qty: 1)

B. Terminal Gear

1. Twisted Pair
 - a. Crestron DM-TX-200-C-2G Transmitter w/ Power Supply (Qty: 1)
 - b. Crestron DM-RMC-100-C Receiver w/ Power Supply (Qty: 1)
2. DA
 - a. Extron MDA 5V (Qty: 1)

2.10 AUDIO FOR VIDEO**A. Audio**

1. Mixer
 - a. Soundcraft Expression 1 (Qty: 1)
2. Microphones

- a. Rode NTG1 (Qty: 2)
 - b. Rode SM4 Mounts (Qty: 2)
- 3. DA
 - a. Rane DA 216S (Qty: 1)
- 4. Volume Control
 - a. SMPPro Audio NanoPatch Plus (Qty: 1)
- 5. Speakers
 - a. Adam Audio A7X (Qty: 2)
- 6. Monitor
 - a. Fostex RM-2 (Qty: 1)
- 7. Isolator
 - a. Jensen JT-11P-1 (Qty: 2)
- B. INTERCOM
 - 1. Contractor will construct 1RU RPV-01, RPV-02, and RPV-03 per Video Panel Details.
 - 2. Contractor to supply and install terminated XLR intercom cables (brown) to each device, including loose belt packs. Each Belt pack to receive a 20' terminated intercom cable.
 - 3. Contractor to supply and install Y cables and 6-pin extension cables per schematics for each 2 channel belt pack.
 - 4. Contractor to verify all headset connectors to insure compatibility with Clear-Com systems when connected to Clear-Com devices; insure compatibility for Hitachi connectors for camera headsets supplying correct impedance microphones for camera use (CC-400 headsets).
 - 5. Master Station
 - a. Clear-Com MS-704 (Qty: 1)
 - 6. User Stations
 - a. Clear-Com RM-704 (Qty: 3)
 - b. Clear-Com RM-702 (Qty: 1)
 - 7. Belt Packs
 - a. Clear-Com RS-601 (Qty: 3)
 - b. Clear-Com RS-602 (Qty: 1)
 - 8. Accessories
 - a. Clear-Com GM-18 (Qty: 1)
 - b. Clear-Com IC25/6 25' 6-pin wire – for RS-602 (Qty: 1)
 - c. Clear-Com YC-36 Y-Cables for RS-602 (Qty: 1)
 - 9. Headsets
 - a. Clear-Com HS-6 Telephone Style (Qty: 2)
 - b. Clear-Com CC-26K-X4 (Qty: 5)
 - c. Clear-Com CC-300-X4 (Qty: 3)
 - d. Clear-Com CC-400-X5 (Qty: 3)
 - 10. Interface
 - a. Clear-Com IF4W4 Camera Interface (Qty: 1)
 - 11. Flasher
 - a. Clear-Com FL7 (Qty: 2)

2.11 CONTROL SYSTEM

- A. Contractor to provide programming of Crestron system per owner's instruction. The programming and GUI design shall allow for basic operations of each product that is controllable and connected to the Control LAN system.
- B. Contractor shall provide a complete flow diagram with screen captures of the control system in single file multi-sheet PDF for approval by the Consultant prior to installation.
- C. The source code is the ownership of the client and the code shall be given to the client via flash drive upon completion of commissioning. Password (if any) will be given to the client.
- D. One set of revisions will be given free of charge after initial programming is complete.
- E. All equipment (TVs, Projectors, etc.), in addition to group functions, will be individually addressed with unique ID numbers.
- F. Presets
 - 1. Contractor to coordinate with the owner to provide presets for system control, such as monitor wall on/off, lobby displays on/off (groups and all).
 - 2. Presets that contain control of TVs will send a "volume down" command for a length of time to be determined by the owner when make/model is determined and can be tested.
- G. Local Control
 - 1. Where Owner requests, and TV is capable, local control via buttons or IR will be disable. If software control to perform this is unavailable, local mean of blocking the IR receiver and rear buttons will be performed by the Contractor.
- H. Additional Sources for GUI programming to be coordinated with the client.
 - 1. Minimum Controls Required:
 - a. Projection (as available per model)
 - 1) Power On/off
 - 2) Lens shift
 - 3) Focus/zoom (as available)
 - 4) Input/source
 - 5) Menu
 - 6) Up/down/left/right arrows
 - 7) Enter (OK)
 - 8) End (Exit)
 - 9) Keystone
 - b. Displays
 - 1) Power On/off
 - 2) Input/source
 - 3) Menu
 - 4) Up/down/left/right arrows
 - 5) Enter (OK)
 - 6) End (Exit)

- 7) Volume up/down
- 8) Channel up/down
- 9) 10-Digit Keypad
- c. DVD Recorder
 - 1) Power On/off
 - 2) Menu
 - 3) Up/down/left/right arrows
 - 4) Enter (OK)
 - 5) End (Exit)
 - 6) Transport Control (FF, RW, Next Chapter, Pause, Stop, Play, etc.)
 - 7) Record (where applicable)
 - 8) Finalize (where applicable)
- I. Tablet Control
 - 1. Contractor will furnish one iPad new and sealed. The Client will configure and install the Mobile Pro App using the client's Apple I.D. Contractor to install/configure the app layout and function to match touchscreen controls.
 - 2. Tablet
 - a. Apple iPad 16GB black (Qty: 1)
 - 3. Touch Screen
 - a. Crestron TSW-750 (Qty: 1)
 - b. Crestron PWE-4803RU (Qty: 1)
 - c. Crestron IRP2 (Qty: 3)
 - 4. Processor
 - a. Crestron CP3 (Qty: 1)

2.12 DVD RECORDING AND MONITORING

- A. Contractor to integrate recorders into rack shelves.
- B. Recording
 - 1. DVD Recorder
 - a. Recorder Toshiba – model available (Qty: 1)
 - 1. Terminal Gear
 - a. AJA HD10CEA (Qty: 1)
 - b. RDL FP-BUC2 (Qty: 1)
 - 2. Monitor
 - a. LG 22LN4500 (Qty: 1)

2.13 NETWORK

- A. Contractor shall provide for a complete, independent network to connect all IP enable hardware include in 27.41.30. Network will include multiple VLANs, DHCP, and wireless access and will be configured as standalone unless client IT department requires different. Contractor will configure all hardware in 27.41.30 into one Control VLAN, and coordinate with 27.41.36 to connect all 27.41.36 hardware LAN connections to Control VLAN. Coordinate with audio for VLAN needs for audio signal transport; port control signals into Control VLAN as needed (only on devices where control and audio signal are on the same NIC). Configure all wireless access points to the same SSID and password, so that users and access wireless in all covered areas with the same login. Configure all hardware in 27.41.30 and 27.41.36 controlled by control processor to static IP addresses. Coordinate Static IP address with 27.41.36. Configure DHCP to allow room for all static IP addresses needed by controlled devices.
1. Switch
 - a. Netgear GS7224T-300 (Qty: 1)
 - b. Netgear GS108T-200 (Qty: 1)
 2. WAP
 - a. Apple Airport Extreme (Qty: 1)
 - b. Apple Airport Express (Qty: 1)

2.14 TERMINAL EQUIPMENT

- A. Contractor shall install Ross Video Dashboard software and Ensemble Designs Brighteye Software on MAC-102 utility Computer.
- B. Contractor to coordinate with audio integrator to configure background audio playing from the MAC-102 via iTunes or other play out method (if applicable).
1. Utility Computer
 - a. Apple Mac Mini (Qty: 1)
 - b. 1RU slide out keyboard with integrated track pad (Qty: 1)
 2. Monitor
 - a. LG 22LN4500 (Qty: 1)
 3. Audio
 - a. RDL FP-UBC2 (Qty: 1)
 4. Peripherals
 - a. 4-port USB hub (Qty: 1)
- C. Generator
1. Signal Generator
 - a. Ensemble Designs Brighteye 56 (Qty: 1)
- D. Terminal Gear Card Frame
1. Contractor to verify, supply, and install correct back plane for each frame and cards.
 2. Card Frame
 - b. Ross Video OG3-FR – [1 free with switcher purchase] (Qty: 2)

- c. Ross Video power supplies to make both redundant (Qty: 2)
 - d. Network Card (Qty: 2)
- 3. Cards
 - e. Ross UDA-8705A w/R2 (Qty: 3)
 - f. Cobalt Digital 9003 (Qty: 5)
 - g. Cobalt Digital 9001 (Qty: 1)
 - h. Blackmagic Design CONVOPENGCAUDS Audio to SDI (Qty: 1)
- E. Video Patch Bay
 - 1. SDI signal patch point label font is to be colored blue and analog signal patch point label font is to be colored green.
 - a. Bittree B64T-1MWNHD (Quantities Per Design)
 - b. Bittree B64T-2MWNHD (Quantities Per Design)
 - c. Bittree VPCM 24 02-75 Patch Cords (Quantity: 6)
 - d. Bittree VPCM 24 05-75 Patch Cords (Quantity: 16)
 - e. Bittree VPCM 24 06-75 Patch Cords (Quantity: 6)
 - f. Bittree ADMW48 BNC to Mini-WECO (Quantity: 4)
 - g. Bittree Mini-WECO Looping Plug ~ Green (Quantity: 6)
- F. Audio Patch Bay
 - 1. Mount Cord Holder at owner approved location.
 - a. Bittree B96DC-HNOST/E3 M2OU12 w/Mating Hardware. (Quantities Per Design).
 - b. Bittree BPC 24 00-110 Patch Cords (Quantity: 16)
- G. Data Patch bay
 - a. ADC ADCPP48505 RJ45 Patch Panel (Quantities Per Design)
 - b. ADC ADCPC-RRC6B-BL03 Patch Cords (Qty: 24)
- H. Camera Fiber Patch
 - 1. Contractor to verify all Fiber connectors and adaptors necessary for complete camera signal chain.
 - 2. Patching will be facilitated by flexible cable from CCU to fixed panel connectors (one for each drop in facility).
 - a. All Facility Camera Cables to terminate to Neutrik OpticalCON panel connector (Qty per design)
See Video Rack details AV5.13.
- I. Fiber Patch Bay (Quantity per design requirements)
 - a. ADC FL2000 System FL2-~~XX~~RPNL-B Series or Equivalent (Quantity per design requirements)
 - 1) Replace ~~XX~~ with size required.
 - b. ADC Multimode Connector Plug-ins (Quantity per design requirements)
 - c. ADC Single Mode Connector Plug-ins (Quantity per design requirements)
 - d. ADC Adaptor Plug-ins (Quantity per design requirements)
 - e. ADC Multimode SC Patch Cord (Qty: 24)
 - f. ADC Single Mode SC Patch Cord (Qty: 24)

J. Fiber Camera Cables

1. The Contractor shall insure that flexible, portable, field-grade cables are provided that feed from the floor/wallbox to the camera head. No installation grade cables may be used outside of conduit.
2. AC Contractor to provide Camera cables with Neutrik OpticalCON Duo at box end, and Hitachi compatible SMPTE Lemo connection at camera end.
 - a. 25' (Qty: 2)
 - b. 50' (Qty: 1)

2.15 MATV EQUIPMENT

- A. Contractor shall supply and integrate taps and splitter selected for indoor installation, with a minimum performance bandwidth of 1000Mhz. Components shall be Blonder Tongue or equal.
- B. All RF components DOWNSTREAM of RFISO-102 shall be powered by Utility power, and if in rack, on ISO tabs.
- C. Contractor to determine, supply and install tap and amplification values based on site cable run lengths and supply and install all splitters needed.
- D. Transformers to be rack mounted on back of blank rack panel.
- E. All devices must be physically isolated with appropriate iso tabs in rack.
- F. Headend Equipment
 1. Modulator
 - a. ZeeVee ZvPro620 (Qty: 1)
 2. Combiner
 - a. Blonder Tongue HPC-8 (Qty: 1)
 3. Splitter
 - a. Blonder Tongue SXRS-3 (Qty: 1)
 4. Isolation Transformer
 - a. Jensen VRD-1FF (Qty: 2)
 5. Amp/tap/splitter
 - a. As needed to make a balanced system
 6. Converter
 - a. AJA V2ANALOG (Qty: 1)
 7. Digital Signage
 - a. Apple Mac Mini with remote desktop software [POSSIBLE OFE] (Qty: 1)
 - b. Mini Displayport to VGA adaptor (Qty: 1)
- G. Distributed Displays
 1. Contractor shall coordinate locations for internal wall support for television mounts to G.C. per design.
 2. Television Model numbers shown as a level of quality. Must have LED backlit technology (all), Less than 2" deep (excludes 70"), 1920x1080 resolution (32" and larger), and RS232 Input (32" and larger).
 3. Lobby and Distributed Displays
 - a. LG 42LN541C 42" HDTV (Qty: 4)
 - b. LG 55LA6900 55" HDTV (Qty: 1)
 4. Mounts

- a. Chief Manufacturing MTTU for 42" (Qty: 4)
- b. Chief Manufacturing LSTU for 55" (Qty: 1)
- 5. Converters
 - a. AJA Hi5 (Qty: 1)
 - b. Global Cache IP2SL (Qty: 5)

2.16 VIDEO PROJECTION EQUIPMENT

A. Video Projection System

- 1. Contractor shall verify all site conditions, and ascertain final unit location and distance from screen.
- 2. Barco, Christie Digital, Panasonic, and Digital Projection alternative bids are acceptable with equivalent performance and specifications. For Alternate equipment, must fit within architecture for throw distance and lens offset. Consultant reserves the right to reject alternates based on these requirements.
- 3. Contractor shall design and provide projector stands/mountings for each projection unit. Assuring stable perpendicular placement of projector in relationship to the screen. Stand/mount shall allow adjustment of projector roll ($\pm 4^\circ$), pitch ($\pm 25^\circ$), and yaw ($\pm 25^\circ$) for precise registration of the device. Contractor to submit these designs in drawing form to consultant prior to install.
- 4. Coordinate placement of all materials with Architect.
- 5. IMAG Video Projector
 - a. Barco RLM-W12 10,500 ANSI Lumen HD Projector (Qty: 2)
 - b. Barco BME P TLD+ 0.73 Lens (Qty: 2)
 - c. One set of replacement lamps
- 6. Confidence Projection
 - a. Christie Digital LW720 7200 ANSI Lumen HD Projector (Qty: 2)
 - b. Christie Digital 1.2-1.5:1 Zoom Lens (Qty: 2)
 - c. AJA Hi5 Converter (Qty: 2)
 - d. One set of replacement lamps

2.17 VIDEO PROJECTION SCREEN

A. Rear Projection Screens

- 1. Screens to be furnished and installed by the video contractor.
- 2. Contractor to verify on-site conditions prior to ordering screens.
- 3. Installation of screens to be in accordance with manufacturer's specification.
 - a. Da-Lite 19'W X 10.6875'H Series 200 frame with New Dual Vision rear projection screen material. (Qty: 2)
 - b. Da-Lite 16'W X 9'H Cinema Contour frame with perforated front projection screen material. (Qty: 2)

2.18 A/V FURNITURE

- A. Equipment furniture color and work surfaces to be coordinated with Architect and owner.
- B. Verify exact rack space requirements for accommodation of all new equipment, and provision of a service lamp in the top of each equipment rack.

- C. Video Systems Installer to provide one (1) local single rack mounted rocker switch power on/off controls for all components located within the Engineering Rack locations.
- D. Refer to AV5.11 through AV5.14 for Rack/Console Details
1. Middle Atlantic Equipment Racks
 - a. Middle Atlantic MRK-4431w/ Rear Doors (Qty: 3)
 - b. Middle Atlantic top with fans (Qty: 1)
 - c. Middle Atlantic top with vent (Qty: 2)
 - d. Middle Atlantic Side Panels (Qty: 1 pair)
 - e. Middle Atlantic CC-44-312 (Qty: 1)
 - f. Middle Atlantic RIB-3-MRK-31 (Qty: 1)
 - g. Blank Panels as needed
 - h. Accessories as needed
 2. Rack Power
 - a. Middle Atlantic PD-1220J-IG with NEMA 5-20p Power Strip to UPS (Qty: 3)
- E. Contractor to coordinate switcher and Camera RCP recess integration into work surface. Contractor shall supply Forecast Consoles with exact dimensions of each piece.
- F. Contractor shall verify correct LCD monitor arm capacity for each monitor's corresponding weight.
- G. Refer to Forecast Consoles quote # 4594P1B.
1. Video Production Furniture
 - a. 6-bay Console with one switcher insert:
 - 1) Two custom 2RU raised turrets at switcher panels
 - 2) Four standard 4/2 turret
 - 3) Custom RCP insert and console cut-out with space for 5 RCPs, with 2 filler panels for future RCPs, and one large filler panel (equivalent to 4 RCPs) for sliding RCPs to TD.
 - b. 6-bay Console:
 - 1) Two Standard 4/2 turrets
 - 2) One audio mixer sliding shelf top
 - 3) One 6 straight RU over 2 slanted turret
 - 4) Rear doors only
 - c. Articulating Arms (5)
 - 1) Contractor to verify weights of each monitor to provide correct arm counter weight.
 - d. Monitor Wall
 - 1) Free standing new design Sightline Forecast Monitor Wall per Forecast shop drawings.
 - 2) 32" TV should be on tilting articulating arm.
 2. Accessories
 - a. Middle Atlantic Modular Power Raceway System Power Strips with 20 Amp Isolated Ground Duplex Outlet modules OR incorporated by Forecast (Quantities Per Design Each Console)
 - b. OnStage Stands SMS6000 Monitor Stand PAIR (Qty: 1)
 - c. Middle Atlantic RM-LCD-PNLV (Qty: 1)
 - d. Rackmount keyboard and track mouse/pad (Qty: 1)
 3. FOH Control Booth Rack Furniture

- a. Coordinate finish with FOH audio racks.
- b. Sound Construction & Supply R5-1-ST-14D-X-V rack NO slant (Qty: 1)
- c. Middle Atlantic RK12 with RKW kit (Qty: 1)
- d. Furman D10-PFP (Qty: 2)

2.19 Banquet Hall

A. Multi-purpose Room

- 1. Switcher
 - a. Extron IN1608 (Qty: 1)
- 2. Blu-Ray Player
 - a. Panasonic Available Model (Qty: 1)
- 3. Converter
 - a. AJA Hi5 (Qty: 1)
- 4. Twisted Pair
 - a. Crestron DM-TX-200-C-2G (Qty: 1)
 - b. Crestron DM-RMC-100-C (Qty: 1)
 - c. Extron DTP HDMI 230 RX (Qty: 1)
- 5. Projection (refer to 2.16.A.1-4 for specification details)
 - a. Barco RLM-W12 (Qty: 1)
 - b. Barco Lens TLD+ 1.25-1.6:1 Zoom Lens (Qty: 1)
- 6. Screen (refer to 2.17.A.1-3 for specification details)
 - a. Da-lite 12'W x 6.75'H Large Tensioned Advantage Deluxe Electrol Screen with Da-Matte front projection material and Low Voltage Controller (Qty: 1)

2.20 WALL, FLOOR & RACK PANELS AND BOXES

- A. Indoor A/V Junction Boxes shall be Hoffman Type-1 screw cover pull boxes as detailed in the drawing set unless designated otherwise.
- B. Outdoor A/V Junction Boxes shall be AFC Unifab A/V Enclosures as detailed in the drawing set unless designated otherwise.
- C. Floor Boxes shall be Ace Back Stage boxes as detailed in the drawing set unless designated otherwise.
- D. J-Box Panels.
- E. Panel to be mounted on/in boxes, enclosures and racks in locations shown on the drawings.
 - 1. AV Contractor to confirm size of all panels required.
 - 2. Panels mounted on standard ganged panels to be stainless steel ganged plates.
 - 3. Panels to be no less than 1/8" thick unless otherwise noted.
 - 4. Rack/Enclosure panels to be flanged to add extra strength.
 - 5. Panels shall be black with engraved lettering filled with white paint. If floor mounted appropriate floor covering shall be applied with attention to door mobility.
 - 6. Contractor will submit panel engraving schedule and fabrication drawings for approval
 - 7. Panels to contain components listed in Section 2.11.
 - 8. Panels to be manufactured by one of the following manufactures:

- a. Panel Authority
- b. Proco
- c. RCI
- d. Whirlwind

2.21 CABLE, CONTROL WIRING & TERMINATIONS

- A. Electrical conductors installed under this contract, except where otherwise specified, will be soft drawn annealed stranded copper having a conductivity of not less than 98% of pure copper.
- B. Video Connectors: All primary video equipment will use crimp-on style BNC connectors. If consumer grade equipment is furnished with RCA connectors, the cable will be terminated in a crimp-on style RCA connector. It will not be acceptable to use BNC to RCA adapters for consumer grade connections.
- C. Audio Connectors: Employ XLR connectors wherever possible. Wire nut "Scotchlock" connectors are not acceptable. Do not wire any cables with a polarity reversal between connectors, end of end.
- D. Connectors: All cable-mounted connectors will be covered by a connector hood or will have crimp ferrules, which securely grasp the cable outer jacket. All connectors will have incorporated a mechanical means of attaching the connector to its mate. Only connectors with tarnish resistant contact surfaces will be used.
- E. The Contractor will verify all connector details required for installation of equipment, including: make, model, connector sex, attachment configuration, pin-outs, and cable clamp accessories.
- F. Refer to drawing AV0.00 for scope of work related to supply, installation, and termination of cable.
- G. Refer to drawing AV0.00 for cables to be used.
 - 1. Use plenum and underground cables as required by code.
- H. Refer to drawing AV0.00 for minimum cable lengths required outside of boxes.
- I. Terminal blocks in junction boxes to contain:
 - 1. For microphone & line level cable use Barrier Strip: Entrelec M 4/6 & M 4/6PI Series Terminals, Positive Terminal (+) to be Red Part # 105 032.15 - Negative Terminal (-) to be Black Part # 105 031.14 - Shield Terminal to be Yellow+Green Part # 165 275.00 - Terminals to be mounted on DIN 3 rail.

Use the following chart for color coding video cables for use in the video production system. Please see the drawing package for cable part numbers

Signal Type	Color
HD Video	Violet
SDI Video	Blue, Light
Composite Video	Green
Bi-Level Sync/Reference	Red
Tri-Level Sync/Reference	Orange
V-TIE (multi-use)	Grey
Camera Copper Camera Cable	Black
Analog Audio	Green
Digital Audio (AES)	Yellow
Time Code	White
RF (Distributed)	White
RF (Trunk Line)	Black
Tally	Chrome
RS-232/422/485 Control	Chrome
Network 10/100/1000	Yellow
Network Facility LAN	Blue
KVM	Green, Dark
Intercom	Brown

All cable terminations will be made using the following connectors accept where direct connection is made to a device or patch bay:

Connector Type	Manufacturer & Part Number
BNC (Cable Termination)	Canare 75 Ohm
RCA (Cable Termination)	Canare 75 Ohm
BNC (Panel)	Neutrik NBB75DFI Recessed, Feed Through, Isolated
Cam Fiber (Cable Termination)	Neutrik OpticalCON to SMPTE as recommended by Camera Manufacturer
Cam Fiber (Panel)	Neutrik OpticalCON
Data (Panel)	Neutrik EtherCon RJ45 Series
XLR (Cable Termination)	Neutrik X-HD Series
XLR (Panel)	Neutrik P Series
SM Fiber Optic	Amp Metallic ST style (Flat Finish)

PART 3 - EXECUTION

3.1 GENERAL

- A. Coordinate work with other trades to avoid causing delays in construction schedule.
- B. Coordinate with General Contractor and verify that all dust, dirt, and debris is removed from all production rooms including Video Control and Projection rooms prior to any equipment installation.
- C. Video contractor to ensure projection glass is cleaned on both sides with manufacturer approved cleaning materials.
- D. Mount equipment and enclosures plumb and square. Permanently installed equipment to be firmly and safely held in place.
- E. Cover edges of cable pass-through holes in chassis, racks, boxes, etc., with rubber grommets or Brady GRNY nylon grommetting. Adhesive-backed electrical tape and friction tape is not acceptable for insulating or protective purposes.
- F. All rack and console dimensions must be verified against field conditions prior to fabrication and again prior to installation.
- G. Inspect all racks, consoles, and enclosures prior to installation. All rough or sharp edges that may cause injury to personnel must be deburred or a permanent protective coating applied.
- H. Provide ventilation adequate to keep temperature within the rack below 85 degrees Fahrenheit. Provide whisper type ventilation fan in each rack if temperature in rack rises above 85 degrees. This ventilation system must be temperature actuated.
- I. Provide a non-fluorescent service lamp in the top of each equipment rack.
- J. Provide blank rack-mount panels installed in all rack openings not occupied by equipment. Blank filler panels will not exceed five rack units in size. Custom rack panels shall be 1/8 inch thick aluminum, standard EIA sizes, brushed black anodized finish unless otherwise noted. (Brush in direction of aluminum grain only.) Custom connector plates (cable TV, speaker, microphone, etc.) are typically stainless steel; however, verify plate finish with the Owner. Plastic plates shall not be accepted.
- K. Install rack mounted equipment with black 10-32 Phillips head machine screws.
- L. Panels or equipment mounted on the rear rack rails must not block access to any front mounted components. Front mounted equipment will be given ample space to allow for access to rear connection.
- M. The process of acceptance testing the System may necessitate moving and adjusting certain component parts - e.g., LCD monitors.
- N. Provide security covers on non-user operated equipment having front panel controls. Install covers at the conclusion of Acceptance Testing.
- O. AC Power and Grounding
 - 1. Coordinate final connection of power and ground wiring to racks. Hardwire power wiring directly to power contacts or internal AC receptacles to ensure uninterrupted operation.
 - 2. Install 3-conductor, isolated ground, 120 VAC outlets in each rack. Provide a minimum of two spare outlets in each rack. Label each outlet as to which AC circuit is feeding it and provide the same information in the circuit breaker panel.

3. Each equipment rack will have sufficient power outlets to provide an outlet for every power cord required by installed equipment or equipment designed for future installation.
4. The A/V system technical ground shall be bonded to the metal frame of all equipment racks by use of an uninsulated ground buss lug or bar mounted in each rack. When more than one rack exists, all equipment buss lugs shall be bonded to one central equipment rack buss lug. This central equipment rack buss lug shall be the only connection to the A/V system technical ground conductor. The ganging of racks together with mechanical fasteners is not an acceptable method of bonding the video system technical ground between racks.
5. Where conduits for the Sound, Communication and Video system enter equipment racks; there shall be a dielectrically insulated ground joint union (mfg. by Central Plastics, or Capitol Equipment, or RobRoy) that will isolate the conduit system from the chassis of the rack.

3.2 CUSTOM CONSOLE AND WORK SURFACE DESIGN

- A. Equipment rack and console construction, loading, and mounting must be in keeping with all state and local Seismic practices and codes.
- B. All consoles, work surfaces, and casework items will be rigidly constructed, and will allow for a minimum temporary additional load of 200 pounds at the edge of any horizontal surface without permanent deformation or tipping.
- C. Consoles will be aluminum or steel frame construction using extruded hollow square and angle sections welded together to form the sub-frame. This sub-frame will form the structural support for all equipment loads, work surfaces and writing surfaces.
- D. The aluminum or steel frame will be electrically arc welded or similar. Remove all spatter, and grind off excess weld and burrs. Prepare for shop priming by power wire brushing to remove rust. Degrease, shop prime, and finish with paint finish as specified. Protect for transport and shop/site and apply touch up paint as necessary. All arc weld hardware will be degaussed after the completion of all welding to be done on the piece.
- E. All dimensions and profiles will be checked with all right-angles true and uniform. Use blank rack mount panels to confirm accuracy of mountings.
- F. All attachments to viewable surfaces will be concealed. Attachments through the finish face of painted sections will be countersunk 1/4" below the surface. A resilient packing 1/16" thick will be placed over the screw before the hole is filled with a 2-part epoxy and finish sanded. When fitting panels allow clearances for paint finished. All laminate will be accurately scribed and fitted to the profiles required. Joints will be glued and screwed using frets or glue blocks where possible to ensure rigidity of the panels independently of the steel frame.
- G. Perforated metalwork will be folded accurately to match adjacent profiles with 3/4" returns lapped and spot welded to form a rigid unit. Hinges and accessories will be chrome or brass, including screws.
- H. All consoles will have removable rear panels for rear access to installed equipment. Removable front "kick panel" doors will also be required. All panels will remove completely during installation and service to facilitate installation work. The panels when installed will present a neat and finished appearance and will have a secure mechanical latch mechanism to avoid any rattles or buzzes.
- I. Provide a suitable method of cable access through the bottom and between sections of consoles.
- J. Control interfaces and panels mounted in custom fitted cutouts will provide a non-gaping interface to the surrounding surface to within a 1/32" tolerance.

- K. Clearances: There will be a minimum of 1 inch clearance inside all consoles between the top equipment mounting space and the console top. This is to allow airflow above equipment mounted in the top mounting position. Provide adequate ventilation grilles to allow continuous cooling in consoles containing equipment. This should include both supply and exhaust grilles. Provide ventilation adequate to keep temperature within the rack below 85 degrees Fahrenheit. Provide whisper type ventilation fan in each rack if temperature in rack rises above 85 degrees. This ventilation system must be temperature actuated.
- L. All consoles and racks will have front and rear rack rails separated by at least 24 inches. The rails will be parallel and square and will conform to EIA RS-310C for 19-inch racks.
- M. Console work surfaces will be finished with a material and color selected by the Consultant and Owner. Painted and metal panels will be finished with sprayed polyester lacquer, satin finish, and color as selected by the Consultant and Owner.
- N. Painting:
 - 1. Surface Preparation: Preparation for painting will involve fine paper sanding and dusting to ensure a perfectly smooth substrate.
 - 2. Primer: Sealer undercoat will be spray applied and sanded back using 250 grit. Touch up as needed and re-sand.
 - 3. Finish coats will be spray finished in an appropriate spray booth with approved ventilation, humidity control, dust extraction, and lighting. Finished paint thickness will be 1 mil minimum and will be free from runs, orange peeling, blooming or other blemishes. Metal panels will have a similar finish using appropriate metal primer.

3.3 CABLING

- A. Execute wiring in strict adherence to "standard broadcast practices," as excerpted from "Recommended Wiring Practices," Broadcast Audio Equipment for AM, FM, Television (5th Edition), Radio Corporation of America (RCA), Camden, N.J. 1962, and Appendix II, "Recommended Wiring Practices", Sound System Engineering, (2nd Edition), D. Davis, and performed in accordance with standard professional practice.
- B. Take precautions to prevent and guard against electromagnetic and electrostatic hum. For line level audio signals, float cable shields at the output of source device. Shields not connected to be folded back over cable jacket and covered with heat-shrink tubing. Do not cut off unused shields.
- C. Exercise care in wiring; damaged cables or equipment shall not be accepted. Isolate cables of different signals or different levels; and separate, organize, and route to restrict channel crosstalk or feedback oscillation. Keep wiring separated into groups for microphone level circuits, line level circuits, loudspeaker circuits, power circuits, video circuits and control/data circuits.
- D. Wiring entering equipment racks will be run directly to equipment. Use of splices or connectors to extend cabling to equipment will not be accepted. All signal wiring will be continuous and unbroken from connector plate/chassis to chassis/patch panel. Use of intermediate connections for inter rack cables is not acceptable. Use of splices or connectors to extend cabling to equipment is not acceptable.
- E. Make joints and connections with rosin-core solder or with mechanical connectors approved by the Consultant. Where crimp-on terminations are used, trim cable using manufacturer recommendations and crimp properly with ratchet type tools.

- F. If required, tally, GPI, or relay wiring entering equipment racks may connect via terminal blocks (Cinch 140 - 142 Series) or on Entrelec blocks; terminal blocks will be fully exposed, labeled, and mounted on 3/4 inch plywood board painted flat black. If Qty of terminals is too numerous to fit in rack, terminal blocks may be located on wall mounted plywood terminal board adjacent to rack. Mounting boards to be 3/4 inch A/C grade or hardwood plywood painted flat black. Terminal board wiring to meet the same requirements as internal rack wiring described below.
- G. Connect audio cable to active components through screw terminal connections whenever available. Make connections to speaker transformers with properly sized closed end connectors crimped with factory approved ratchet type tool. Wire nut or "Scotchlock" connectors are not acceptable. Do not wrap audio cable splices or connections with adhesive backed tape.
- H. Connect loudspeakers electrically in phase, using the same wire color code for speaker wiring throughout the project.
- I. Wiring and connections will be completely visible and labeled in rack.
- J. All power cables will run on the left side of the equipment rack, as viewed from the rear. All other cables will be run on the right side on the equipment rack, as viewed from the rear. Where signal cabling and any cabling types carrying power must cross, they will do so at right angles. Vertical wiring will be run with a bundling and support system, to maintain a clear and organized appearance.
- K. Horizontally routed wiring to equipment will be neatly tied in manageable bundles with cable lengths cut to minimize excess but still allow ready access for service and testing. Provide horizontal support bars if cable bundles sag
- L. For equipment mounted on slides, additional service loops will be provided to accommodate the full range of travel of the slides. This includes all power, ground, control and signal cables. All cables, accept power, must be wrapped in flexible expandable sleeving to avoid snagging or entanglement.
- M. For short/thin chassis patch bays, cables are to be integrated in a "Z" style service loop to allow the patch bay to be "hinged" outward from the front of the rack for maintenance.
- N. Neatly bundle excess AC power cables from rack-mounted equipment with plastic cable ties. Rack wiring to be bundled with plastic cable ties or lacing twine. Electrical tape and adhesive backed cable tie anchors are not acceptable. Cable tie and lacing installation will be accomplished using hand tools specifically designed to apply proper tension to the cable tie, and to cut it off flush with no protruding sharp edges. Cable ties will not be applied with excessive force, which may damage or deform sensitive and fragile cables.
- O. All cables in cabletrays shall be neatly installed with maintaining separation of the different cable types.
- P. Required production room cable paths and lengths must be predetermined especially in instances where timing is a factor. The information that is essential for the implementation of this task is as follows:
 - 1. Site Survey
 - 2. Floor and Ceiling Plans
 - 3. Elevation Design
 - 4. Equipment List
 - 5. Video and Audio Schematics
 - 6. Cable Trays and Conduits
- Q. Screw Connections: Only insulated crimp on spade terminals will be used for application to barrier strips. Multiple gang lugs or ring lugs are not acceptable for this purpose.

1. This is only applicable to stranded conductor wires. Solid conductors will be attached directly to the barrier strip.
 2. All conductors will be stripped prior to installation underneath screws on terminals. Provide crimp lugs on stranded control cables, solid conductor wire will not require crimp lugs on individual conductors. All screw terminated solid conductors will be wrapped in the same direction as screw rotation during tightening.
- R. Multi-conductor Cables: Follow a uniform application of color codes for multi-conductor cables throughout the Facility. Where there are unused conductors or pairs in a cable assembly, they can be insulated as a group, left long enough for future termination, and folded into the connector hood. Where this is impractical, they may be folded back along the outer jacket of the cable and covered with heat-shrinkable tubing.
- S. Multipin Connectors: Where jumpers are indicated between pins of the same connector, they will be installed internal to the connector shell and will not have any cable number designations applied to the jumper.

3.4 LABELING

A. General

1. The attachment method for equipment identification plates will be designed for permanency unless otherwise described. All labels will be protected prior to installation, and will not be installed if damaged or scratched. Follow manufacturer's recommended procedure for surface preparation, which must be free of any dust, dirt or film. Wiping with a manufacturer-approved solvent is required. If a label is in a place that might be susceptible to damage, it will be protected with a layer of clear plastic, 1/16" or thicker, taped down. Internal labels will be replaced only if they become illegible. External labels will be replaced if they become scratched or marred.
2. On black lamicoid panels or pushbuttons, letters shall be white; on stainless steel or brushed natural aluminum plates, or light-colored pushbuttons, letters shall be black.
3. Embossed labels are not acceptable.
4. Mount labels in a neat, plumb and permanent manner except where indicated.
5. Text heights will be as follows:
 - a. Rack designation labels will have 1" high block sans serif text.
 - b. Equipment labels will be 3/4" high block sans serif text.
 - c. Operator Control labels will be 1/4" high block sans serif text, this may be adjusted to fit available space.
 - d. Panel labels will be 1/8" high block sans serif text.
 - e. Patchbay, Cable and Connector labeling will be 10 point block sans serif text, this may be adjusted to fit available space.

B. Equipment Labels

1. Provide engraved lamicoid labels on the front and rear of active equipment mounted in racks. Front mounted equipment labels for the Production Suite video monitor wall monitors are to be mounted with Velcro. Equipment labels to have one line of engraving, giving the schematic reference of the device, and/or its production function, i.e. "VTR #4", "PA-29A".
2. Unless equipment manufacturer has clearly labeled functions, provide an engraved label over each user-operated control that describes the function or purpose of the control.
3. If the manufacturer provides a protected labeling strip such as those used for switcher control panels and patch bays, then patch/routing point labels may be typed clearly on 80 pound paper stock.

4. Individual patch bay point labels to include alphabetic representation of patch bay row and numeric representation of patch point in row, as well typical device I/O abbreviation.

C. Cable Labels

1. Cables and wiring to be logically, legibly and permanently labeled for easy identification. Labels on cables to be adhesive strip type covered with clear heat-shrink tubing. Factory stamped heat shrink tubing may be used in lieu of the adhesive strip style label. Hand-written or self-laminating type labels are not acceptable.
2. Wiring designations to use a unique alpha code to define the signal type and a unique non-repeating numeric code to define the cable.
3. Locate the cable designation at the start and end of each cable run and within 2 inches of the point of termination or connection. For cable runs that have intermediate splice points, the cable shall have the same designation throughout with an additional suffix to indicate each segment of the run. Actual cable designation assignments to be determined by Contractor. Add cable designation codes to system schematic drawings included with Project Record Drawings.
4. Provide adhesive labels on the rear of equipment where cables attach to indicate the designation of the cable connected at that point.

3.5 ACCEPTANCE

- A. Provide a pre-commissioning systems report to the Consultant two weeks prior to the scheduled systems commissioning proving all systems to be in full compliance. Report shall include test results, date of each test, pertinent conditions such as control settings, etc., and test equipment employed. In addition, submit written notification that the installation has been completed in accordance with the requirements of the Contract Documents, and is ready for acceptance testing.
- B. Acceptance testing will include operation of each major system and any other components deemed necessary. Contractor will assist in this testing and provide required test equipment. Contractor will provide at least two technicians familiar with installation, available for the entire testing period (day and night), to assist in tests, adjustments, and final modifications. Tools and materials required to make any necessary repairs, corrections, or adjustments will be furnished by the Contractor. The Contractor will keep a running list of all acceptance tests performed and submit a final copy of the results with the closeout submittals as listed in Part 1.6. Testing process is estimated to take 3 days up to 16 hours per day and may require multiple crews / shifts.
- C. During all consultant walkthroughs, the project manager will be present.
- D. If during acceptance testing it becomes evident that further adjustment or work may be required to bring the system into compliance, the Contractor will continue to work until the system is acceptable at no additional charge to the contract price. If approval is delayed because of defective equipment, poor installation, or failure of equipment to meet the requirements of these specifications, the Contractor will pay for additional time and expenses of the Consultant at the Consultant's standard rate in effect at that time, during any extension of the acceptance testing period. The Contractor will provide rental or loaner equipment to make the system operational in critical cases of equipment failure prior to contract completion.
- E. Provide three portable UHF business band radios for use during acceptance testing. Radios should have a transmission range sufficient to cover entire project. Radios to include rechargeable batteries and re-charger along with "holster" for wearing on belt. Radios to be available for duration of testing process, including any follow-up visits required prior to final acceptance. Confirm that radio frequencies used are not in use elsewhere on project site.
- F. Verify the following before beginning actual tests and adjustments on the system:

1. Electronic devices are properly grounded.
2. Powered devices have AC power from the proper circuit and hot, neutral, and ground conductors are connected correctly.
3. Insulation and shrink tubing are present where required.
4. Dust, debris, solder, splatter, etc. is removed.
5. Cable is dressed, routed, and labeled; connections are consistent with regard to polarity.

G. Grounding System Tests.

1. Measure and record the DC resistance between the technical ground in any equipment rack or console and the main technical system ground. Resistance should be 0.1 ohms or less. Provide this information in pre-commissioning report to Consultant.
2. When the technical grounding system is complete, the Contractor will be required to demonstrate that this system is in no way bonded to the building safety grounding system except at the main service entry panel. With the power to the central distribution panel removed, the Contractor will disconnect the A/V system technical ground conductor from the main ground buss bar at the central distribution panel. At this point, an open circuit greater than 1 megaohm should be measurable between the technical ground and the building safety ground. The Contractor will measure and insure that the utility ground and the technical ground are in no way bonded together. Provide this information in pre-commissioning report to Consultant.

H. Cabling Tests.

1. Submit printed test reports proving the systems to be in full compliance to the consultant as part of the pre-commissioning systems report.
2. After installation, and before termination, all wiring and cabling shall be checked and tested with a megohmmeter to ensure there are no grounds, opens, or shorts on any conductor or shields.
3. Verify all audio lines are wired to maintain proper continuity and polarity.
4. Perform TDR measurements on all triax and coax video cables.
5. Perform sweep tests on all triax and coax cables with a spectrum analyzer. When documenting the results of these tests, include the calculated loss based on length of the video cable measured with the TDR. Correct cabling for any field readings that differ more than 20% from the calculated loss.
6. Test all CAT5E cables to verify they meet full CAT5E specifications. Tests will use a certified tester that will confirm bandwidth, cable distance, and error and bit rate detection.
7. Optical Fiber Cable Testing
 - a. Test all fiber optic cable strands for continuity and performance before and after the cables are pulled and terminated.
 - b. Test link attenuation of all installed multimode fiber optic strands after splicing and termination in accordance with ANSI/TIA/EIA-568-B.1, Section 11.3.
 - 1) One direction with an optical light source and an optical power meter.
 - 2) Test at two wavelengths to account for attenuation differences due to wavelength:
 - 3) 850 nm and 1300 nm for multimode strands
 - 4) 1310 nm and 1550 nm for singlemode strands
 - 5) Test multimode strands in accordance with ANSI/EIA/TIA-526-14A, Method B, One Reference Jumper.
 - 6) For multimode strands, wrap reference jumper around mandrel to remove high-order mode transient losses as specified in ANSI/TIA/EIA-568-B.1, Section 11.3.3, Table 11-15.
 - 7) Test Singlemode strands in accordance with ANSI/EIA/TIA-526-7, Method A.1, One Reference Jumper.

- 8) The total attenuation budget for each fiber cable length (end-to-end) shall equal the allowed attenuation for the fiber (0.2 dB per km times the length in km) plus the attenuation for each splice and connector. For example, a cable length of 3 km with 1 splice and 2 connectors would have an attenuation budget of $(3 \text{ km} \times 0.2 \text{ dB/km}) + (2 \times 0.2 \text{ dB}) = 1.2 \text{ dB}$.
 - c. Test all installed fiber optic strands after splicing and termination that have a length greater than 500 feet with an OTDR (Optical Time-Domain Reflectometer) per TIA/EIA-455-61:
 - 1) End-to-end bi-directional signature trace with fault finding, connection point reflection, fiber bend, pressure point location, etc.
 - 2) One wavelength, 1300 nm for multimode strands.
 - 3) One wavelength, 1550 nm for singlemode strands.
 - 4) Multimode fiber connector losses $\leq 0.5 \text{ dB}$ at 850 nm
 - 5) Singlemode fiber connector losses $\leq 0.2 \text{ dB}$ at 1310 nm
 - 6) Multimode fiber splice losses $\leq 0.3 \text{ dB}$ at 850 nm
 - 7) Singlemode fiber splice losses $\leq 0.2 \text{ dB}$ at 1310 nm
 - 8) Localized attenuation shall not exceed 0.5 dB at any point
 - d. Fibers that are broken or damaged shall be replaced at no cost to the owner and replaced fiber optic cables shall be re-tested.
- I. System Tests.
1. The following procedures shall be performed by the Consultant:
 2. Audio fidelity Verification: Driving the system with pink noise and measuring the response from 40 Hz to 16k Hz. Digital Signal Processing will be used to adjust the response of the system (s) to fit the requirements of the space.
 3. Video Signal Verification: From all source inputs (for cameras, character generators, video tape units, etc.) through all VDAs, A/D and D/A converters, processors, switchers, etc., to all signal destinations. Verification of correct signal timing for each source via each path will be made using standard test patterns. Each processing device will be checked; the signal will pass through the device in the no processing mode such that unity luminance, chrominance, and signal timing and phasing conditions are achieved.
 - a. Video.
 - 1) 1 Volt (peak to peak) throughout video signal path
 - 2) S/N (peak to RMS), unweighted, DC to 4.2 MHz: 55 dB minimum.
 - 3) Crosstalk, unweighted, DC to 4.2 MHz: 45 dB minimum.
 - 4) Frequency Response: + 0.5 dB to 4.2 MHz.
 - 5) Line and Field Tilt: 2% maximum.
 - 6) Differential Gain: 2% maximum.
 - 7) Differential Phase: 2 degrees maximum.
 - 8) Signal level: within plus or minus 0.5 dB.
 - 9) System timing: Sync coincidence within 20 nanoseconds.
 - 10) Color timing: Within 1/2 degree at 3.58 MHz.
 - b. Digital Video.
 - 1) Verify strength of data signal throughout video signal path.
 - 2) Verify validity of data timing signals.
 - 3) Verify receiving device clock recovery
 - 4) Report input data errors

- 5) Report transport layer errors
- c. RGB-HV.
 - 1) 0.707 to 1.0 volt maximum throughout RGB video signal path.
 - 2) to 1.414 volt maximum throughout HV sync signal path
4. Control functions shall be checked for proper operation, from controlling devices to controlled devices.
5. Adjust, balance, and align equipment for optimum quality and to meet the manufacturer's published specifications. Establish and mark normal settings for each level control, and record these settings, in the "System Operation and Maintenance Manual".
6. Installed and loose equipment shall be inventoried for correct Qty.
7. Any other test on any piece of equipment or system deemed appropriate by Consultant.
8. The omission of a description of a device, function, signal path, or test in this document shall not exempt the Contractor from responsibility for checking all devices and signal paths for appropriate compliance with Industry Performance Standards and making corrections necessary to bring system(s) into compliance with the applicable standards.

3.6 TEST EQUIPMENT

- A. Provide the following equipment on site for final acceptance testing. Test equipment to be available for the entire period through final system acceptance. Prior to start of testing, provide a list to the Consultant of test equipment make and model numbers that will be used.
 1. Megohmmeter.
 2. Multimeter: Measurement range, DC to 20,000 Hz, 100 mV to 300 V, 10 ma to 10A. Acceptable: Fluke 75.
 3. Dual-trace oscilloscope: 20 MHz bandwidth, 1 mV/cm sensitivity.
 4. Impedance Meter: Capable of testing audio lines at three frequencies, minimum, between 250 Hz and 4k Hz. Measurement Range: 1 ohm to 100k ohms.
 5. Audio Oscillator: bandwidth 20 Hz to 20k Hz +1 dB at 0 dBm output. Output to be balanced. Oscillator to include adjustable output level.
 6. Time Domain Reflectometer.
 7. Optical Time Domain Reflectometer.
 8. HD-SDI Generator
 9. HD-SDI Analyzer/Waveform/Vectorscope
 10. CAT5E/6 Cable Tester
 11. HD/SD portable color monitor

3.7 INSTRUCTION OF OWNER PERSONNEL

- A. Upon completion of the installation of the specified AV systems, and prior to any facility events, provide designated operating personnel training on the equipment operation. This training will be performed at the site by the Contractor's and the manufacturer's education staff.
- B. The System Reference and Service Manuals must be complete and on-site prior to the time of the first instruction.
- C. Coordinate schedule of instruction with the Owner subject to availability of Owner's personnel. This may require scheduling instruction during weekends or evenings.

- D. Training will be provided in a series of classes to operations personnel to review all aspects of operation and maintenance of the system. Follow-up sessions to better enhance the operator's ability to expand or maximize the system will be made available.
- E. The system training will include 2 day(s) of technical training covering the explanation of the system, including documentation, configuration, interfacing and diagnostics. Provide training of the video system operators and maintenance personnel as follows:
 - 1. System Overview: Explanation of system includes documentation, configuration, interfacing and basic diagnosis.
 - 2. Operator Training General: Basic training in the use of system devices including powering, timing and general operation of overall system.
 - 3. Operator Training Specific: Advanced training in use of system devices including terminal equipment, signal routing, switching, recording, cameras systems and audio operations. Training also includes overview of clip server and graphics system operation. Where specified, training will be by manufacturer representatives.
- F. Manufacturer training and commissioning is specified in this document. The Contractor will cover expenses such as flight, hotel, rental car, and meals and include them as part of the bid pricing.

END OF SECTION

1 PLAN SYMBOLS

GROUP A - MICROPHONE AND OTHER SENSITIVE WIRING (0 TO 100 MILLIVOLTS)
GROUP B - LINE LEVEL WIRING. (100 MILLIVOLT TO 10 VOLT)
GROUP C - LOUDSPEAKER AND CONTROL WIRING (10 VOLT TO 70 VOLT)

3 MINIMUM CONDUIT SEPARATION DISTANCES

- ## 4 GENERAL NOTES

USG	Belden	2412F	CAT6 Data Shielded	4 PR, #23 AWG, Shielded UTP, CAT6, RJ45 Comp.	0.29	B
-----	--------	-------	--------------------	---	------	---

7 TECHNICAL POWER AND GROUNDING REQUIREMENTS

6 GUIDELINES FOR THE INSTALLATION OF CONDUIT

8 DIVISION OF RESPONSIBILITIES

© 2011 Acoustic Dimensions

DALLAS | NEW YORK | SAN DIEGO | UK

www.acousticdimensions.com

LANDOVER, MARYLAND 20785

STAMP

AUDIO/VIDEO SYSTEMS

PLAN VIEW

GROUND LEVEL

Scale

AS NOTED

Project Number

Sheet Number


© 2011 Acoustic Dimensions



SCALE: 1/8" = 1'-0"



© 2011 Acoustic Dimensions




SCALE: 1/4" = 1'-0"

© 2011 Acoustic Dimensions

















SCALE: N.T.S.



© 2011 Acoustic Dimensions



1 BANQUE
SCALE: 1/4" = 1'-0"



ACOUSTIC DIMENSIONS

DALLAS | NEW YORK | SAN DIEGO | UK

15508 Wright Brothers Drive
Addison, Texas 75001
972.239.1505

www.acousticdimensions.com

NEW WORSHIP FACILITIES
FIRST BAPTIST CHURCH OF HIGHLAND PARK
6801 SHERIFF ROAD
LANDOVER, MARYLAND 20785

[illegible]

STAMP

Sheet Title

AUDIO PANELS

Scale	
-------	--

Project Number	
----------------	--

Sheet Number

AV5.03


DALLAS | NEW YORK | SAN DIEGO | UK

www.acousticdimensions.com

LANDOVER, MARYLAND 20785



SCALE: 1-1/2" = 1'-0"



SCALE: 1-1/2" = 1'-0"

STAMP

Sheet Title

Scale


Designat Number

© 2011 Acoustic Dimensions

DALLAS | NEW YORK | SAN DIEGO | UK

www.acousticdimensions.com

LANDOVER, MARYLAND 20785



SCALE: 1-1/2" = 1'-0"



SCALE: 1-1/2' = 1'-0"

1	BID SET	2-11-2011
2	VIDEO PRODUCTION REDESIGN	10-07-2013

STAMP

Sheet Title

DETAILS

Scale

Project Number

Sheet Number

AV5.12

DALLAS | NEW YORK | SAN DIEGO | UK

www.acousticdimensions.com

LANDOVER, MARYLAND 20785

STAMP

VIDEO RACK DETAILS

Project Number

© 2011 Acoustic Dimensions

DALLAS | NEW YORK | SAN DIEGO | UK

www.acousticdimensions.com

LANDOVER, MARYLAND 20785

STAMP

VIDEO RACK DETAILS

Project Number

Sheet Number

© 2011 Acoustic Dimensions

BR Type = Breaker Type
U = Unmotorized
M = Motorized

TOTAL LOAD (W):	33000
-----------------	-------

SCALE: N.T.S

BR Type = Breaker Type
U = Unmotorized
M = Motorized


TOTAL LOAD (W):	18100
-----------------	-------

SCALE: N.T.S



MINIMUM AWG BASED ON 3% VOLTAGE DROP				
CABLE LENGTH FROM PANEL		0'-100'	100'-200'	200'-400'
120V/20A	LOAD LESS THAN 1000W	12	12	10
	LOAD GREATER THAN 1000W	12	10	7 OR (2) 10
120V/30A	LOAD LESS THAN 2000W	10	10	7 OR (2) 10
	LOAD GREATER THAN 2000W	10	8	4 OR (4) 10

CHART #1 - MINIMUM AWG
SCALE: NONE



SCALE: NONE

BR Type = Breaker Type
U = Unmotorized
M = Motorized

TOTAL LOAD (W):	20800
-----------------	-------

SCALE: N.T.S

BR Type = Breaker Type
U = Unmotorized
M = Motorized

TOTAL LOAD (W):	11600
-----------------	-------

SCALE: N.T.S.

DALLAS | NEW YORK | SAN DIEGO | UK

15508 Wright Brothers Drive
Addison, Texas 75001
972.239.1505

www.acousticdimensions.com

NEW WORSHIP FACILITIES
FIRST BAPTIST CHURCH OF HIGHLAND PARK
6801 SHERIFF ROAD
LANDOVER, MARYLAND 20785

STAMP

Sheet Title
TECHNICAL POWER DETAILS

Scale

Project Number	
----------------	--

Sheet Number

AV6.00

DALLAS | NEW YORK | SAN DIEGO | UK

15508 Wright Brothers Drive
Addison, Texas 75001
972.239.1505

LANDOVER, MARYLAND 20785

NO PANELS REQUIRED

1	BID SET	2-11-2011
2	VIDEO PRODUCTION REDESIGN	10-07-2013

VIDEO JUNCTION BOX SCHEDULE

Project Number _____

Sheet Number

Notes

© 2011 Acoustic Dimensions

DALLAS | NEW YORK | SAN DIEGO | UK

www.acousticdimensions.com

LANDOVER, MARYLAND 20785


STAMP _____

VIDEO SCHEMATICS

Project Number


Sheet Number

© 2011 Acoustic Dimensions



SCALE: NS

SCALE: NS



SCALE: NS



STAMP

AV7.53

DALLAS | NEW YORK | SAN DIEGO | UK

15508 Wright Brothers Drive
Addison, Texas 75001
972.239.1505

www.acousticdimensions.com

LANDOVER, MARYLAND 20785

STAMP

Sheet Title

REFERENCES

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 29 30 31 32 33 34 35 36 37 38 39 40 41 42 43 44 45 46 47 48 49 50 51 52 53 54 55 56 57 58 59 60 61 62 63 64 65 66 67 68 69 70 71 72 73 74 75 76 77 78 79 80 81 82 83 84 85 86 87 88 89 90 91 92 93 94 95 96 97 98 99 100 101 102 103 104 105 106 107 108 109 110 111 112 113 114 115 116 117 118 119 120 121 122 123 124 125 126 127 128 129 130 131 132 133 134 135 136 137 138 139 140 141 142 143 144 145 146 147 148 149 150 151 152 153 154 155 156 157 158 159 160 161 162 163 164 165 166 167 168 169 170 171 172 173 174 175 176 177 178 179 180 181 182 183 184 185 186 187 188 189 190 191 192 193 194 195 196 197 198 199 200 201 202 203 204 205 206 207 208 209 210 211 212 213 214 215 216 217 218 219 220 221 222 223 224 225 226 227 228 229 230 231 232 233 234 235 236 237 238 239 240 241 242 243 244 245 246 247 248 249 250 251 252 253 254 255 256 257 258 259 260 261 262 263 264 265 266 267 268 269 270 271 272 273 274 275 276 277 278 279 280 281 282 283 284 285 286 287 288 289 290 291 292 293 294 295 296 297 298 299 300 301 302 303 304 305 306 307 308 309 310 311 312 313 314 315 316 317 318 319 320 321 322 323 324 325 326 327 328 329 330 331 332 333 334 335 336 337 338 339 340 341 342 343 344 345 346 347 348 349 350 351 352 353 354 355 356 357 358 359 360 361 362 363 364 365 366 367 368 369 370 371 372 373 374 375 376 377 378 379 380 381 382 383 384 385 386 387 388 389 390 391 392 393 394 395 396 397 398 399 400 401 402 403 404 405 406 407 408 409 410 411 412 413 414 415 416 417 418 419 420 421 422 423 424 425 426 427 428 429 430 431 432 433 434 435 436 437 438 439 440 441 442 443 444 445 446 447 448 449 450 451 452 453 454 455 456 457 458 459 460 461 462 463 464 465 466 467 468 469 470 471 472 473 474 475 476 477 478 479 480 481 482 483 484 485 486 487 488 489 490 491 492 493 494 495 496 497 498 499 500 501 502 503 504 505 506 507 508 509 510 511 512 513 514 515 516 517 518 519 520 521 522 523 524 525 526 527 528 529 530 531 532 533 534 535 536 537 538 539 540 541 542 543 544 545 546 547 548 549 550 551 552 553 554 555 556 557 558 559 560 561 562 563 564 565 566 567 568 569 570 571 572 573 574 575 576 577 578 579 580 581 582 583 584 585 586 587 588 589 590 591 592 593 594 595 596 597 598 599 600 601 602 603 604 605 606 607 608 609 610 611 612 613 614 615 616 617 618 619 620 621 622 623 624 625 626 627 628 629 630 631 632 633 634 635 636 637 638 639 640 641 642 643 644 645 646 647 648 649 650 651 652 653 654 655 656 657 658 659 660 661 662 663 664 665 666 667 668 669 670 671 672 673 674 675 676 677 678 679 680 681 682 683 684 685 686 687 688 689 690 691 692 693 694 695 696 697 698 699 700 701 702 703 704 705 706 707 708 709 710 711 712 713 714 715 716 717 718 719 720 721 722 723 724 725 726 727 728 729 730 731 732 733 734 735 736 737 738 739 740 741 742 743 744 745 746 747 748 749 750 751 752 753 754 755 756 757 758 759 760 761 762 763 764 765 766 767 768 769 770 771 772 773 774 775 776 777 778 779 780 781 782 783 784 785 786 787 788 789 790 791 792 793 794 795 796 797 798 799 800 801 802 803 804 805 806 807 808 809 810 811 812 813 814 815 816 817 818 819 820 821 822 823 824 825 826 827 828 829 830 831 832 833 834 835 836 837 838 839 840 841 842 843 844 845 846 847 848 849 850 851 852 853 854 855 856 857 858 859 860 861 862 863 864 865 866 867 868 869 870 871 872 873 874 875 876 877 878 879 880 881 882 883 884 885 886 887 888 889 890 891 892 893 894 895 896 897 898 899 900 901 902 903 904 905 906 907 908 909 910 911 912 913 914 915 916 917 918 919 920 921 922 923 924 925 926 927 928 929 930 931 932 933 934 935 936 937 938 939 940 941 942 943 944 945 946 947 948 949 950 951 952 953 954 955 956 957 958 959 960 961 962 963 964 965 966 967 968 969 970 971 972 973 974 975 976 977 978 979 980 981 982 983 984 985 986 987 988 989 990 991 992 993 994 995 996 997 998 999 1000 1001 1002 1003 1004 1005 1006 1007 1008 1009 1010 1011 1012 1013 1014 1015 1016 1017 1018 1019 1020 1021 1022 1023 1024 1025 1026 1027 1028 1029 1030 1031 1032 1033 1034 1035 1036 1037 1038 1039 1040 1

Scale:

Project Number

Contract Number: _____

A1754

AV 7-54

© 2011 Acoustic Dimensions




SCALE: NS

1) Displacement
SCALE: NS

SCALE: NS

© 2011 Acoustic Dimensions



DALLAS | NEW YORK | SAN DIEGO | UK

www.acousticdimensions.com

LANDOVER, MARYLAND 20785

STAMP

VIDEO SCHEMATICS

Sheet Number

© 2011 Acoustic Dimensions





NEW WORSHIP FACILITIES
FIRST BAPTIST CHURCH OF HIGHLAND PARK
6801 SHERIFF ROAD
LANDOVER, MARYLAND 20785

